Washington State Department of

Enterprise Services

State of Washington
Department of Enterprise Services
& Bellevue College

@i
Image NAC Archltecture

Request for Proposals for
General Contractor /
Construction Manager (GC/CM)

Submittal Deadline : January 7, 2016 at 1:00 p.m.

Student Housing
Bellevue College
Project 2015-185

December 7, 2015



Request for Proposal for GC/CM Services
Bellevue College Student Housing Department of Enterprise Services
Project Number 2015-185

TABLE OF CONTENTS

CONTACTS 2

1.0 INTRODUCTION 3

2.0 PROJECT DESCRIPTION 4

2.1  Background 4

2.2  Project scope 4

2.3  Estimated MACC 4

3.0 SCHEDULE 4

3.1 Design and Construction 4

3.2 GC/CM Selection Process Schedule 5

4.0 SCOPE OF GC/CM SERVICES 5

5.0 SELECTION AND AWARD PROCESS 6

6.0 INFORMATIONAL MEETING 7

7.0 PHASE ONE - PROPOSAL DEADLINE 7

8.0 PHASE ONE - PROPOSAL FORMAT 8

8.1 Explanation to Prospective Proposers 9

8.2  Acknowledgement of Addenda to Phase One Solicitation 9

8.3 Phase One Submission of Proposals 9

9.0 PHASE ONE - PROPOSAL EVALUATION CRITERIA (100 POINTS) 10

9.1 Bonding (Phase One Requirement) 10

9.2  Ability and Qualifications of Professional Personnel (25 points) 10

9.3  Approach to Executing the Project / Preconstruction Services (20 points) 11

9.4 Past Performance in Negotiated and Complex Projects: (15 points) 12

9.5 Past Performance with Student Housing / Multi-Family Housing: (10 points) 12

9.6  Project Scheduling & Cost Control: (5 Points) 12

9.7 Risk Identification and Analysis: (5 points) 13

9.8 Value Engineering and Constructability Analysis: (10 points) 13

9.9 Recent, current and projected workload of the Firm/Self Performance: 13

(5 points)

9.10 LEED Experience: (5 points) 13

9.11 Proximity to the Project location / Self Performance: (5 points) 13

10.0 PHASE TWO - NOTIFICATIONS & BACKGROUND CHECKS 14
11.0 PHASE TWO - INTERVIEW: (35 points) 14
12.0 FINAL PROPOSAL: (15 points) 15
13.0 FINAL SELECTION 16
14.0 DIVERSE BUSINESS INCLUSION PLAN 16
15.0 APPRENTICESHIP REQUIREMENT 16
16.0 CONTRACTOR RESPONSIBILITY CRITERIA 17

Reference Documents 18



Request for Proposal for GC/CM Services
Bellevue College Student Housing Department of Enterprise Services
Project Number 2015-185

CONTACTS
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1.0 INTRODUCTION

The Department of Enterprise Services (DES) will be accepting proposals from
experienced firms to provide General Contractor/Construction Manager (GC/CM)
services for Bellevue College Student Housing, project number 2015-185. DES
intends to award a construction contract using a competitive negotiation process
authorized by RCW 39.10 described more fully below.

DES has determined that this project meets the criteria established in RCW
39.10.340 for use of the GC/CM procedure. Among the most important factors in
this determination is the critical importance of having the contractor involved
during the design phase. The project involves construction at an occupied high-
rise facility which must continue to operate during construction. During the
design phase of the project, the GC/CM will provide: detailed construction
scheduling; input into procedures and specifications; input into design
constructability issues; coordination of contract documents; construction logistics
planning; detailed cost estimates; and investigation of existing conditions. If
necessary to help meet the overall project schedule, the GC/CM may be
authorized to bid out and start construction early on subcontract bid packages
before all project construction documents are 100% complete.

The selection process will consist of two phases:

1. PHASE ONE Consists of the submittal of a proposal which will be
evaluated in accordance with the criteria set forth in Section 9 of this
Request for Proposal (RFP). These proposals will be used to select a
short-list of a minimum of three of the most highly qualified firms. The
short-listed firms will proceed to Phase Two.

2. PHASE TWO Consists of an interview, and the submittal of a Final
Proposal which will contain in a sealed bid: the Percent Fee stated as a
percentage of the advertised Maximum Allowable Construction Cost
(MACC), and a fixed amount for the detailed Specified General Conditions
Work. The selection criteria for Phase 2 is set forth in Sections 11 and 12
of this RFP.

The firm with the highest total score including the bid submitted and the other
factors set forth herein will be selected to provide preconstruction services and
for MACC negotiations. If the parties cannot agree on a MACC as described in
Section 5.0, the negotiations will be terminated and DES reserves the right to
begin negotiations with the next highest scoring firm. All costs incurred by firms
choosing to participate in this RFP process shall be borne by the proposing firms.

All provisions of this RFP will become a part of the GC/CM contract. The
GC/CM'’s written response to the RFP will also become a part of the GC/CM
contract.
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2.0

3.0

PROJECT DESCRIPTION

2.1 Background

Department of Enterprise Services

The project site is located on the Bellevue College main campus and includes the
demolition of existing surface parking facilities and the construction of a new five-
story residential building on a mildly sloping site. The new facility will include four
stories of housing, consisting of one bedroom studios, two bedroom apartments
with common bathroom, and four bedroom apartments with double bathrooms.
The lower floor of each building will be occupied by housing, student life, and
administration offices as well as common space for students.

2.2 Project Scope

2. The structure is planned for 140,000 square feet of gross floor area, with a
target bed count of 354 beds, constructed as five stories of Type V-A
wood framed construction, with some portions constructed over a
basement as required by the grade of the site. There is potential for some
below grade storage areas. A sanitary sewer extension will be constructed

as a part of the project.

3. The project is targeting the U.S. Green Building Council’s Leadership in
Energy & Environmental Design (LEED) for New Construction to achieve
at least a LEED Silver level certification through the process of the Green
Building Certification Institute (GBCI).

2.3 Estimated MACC:

The estimated MACC (maximum allowable construction cost) for the

project is $30,000,000.

SCHEDULE

The following is the current planned schedule for project events.

3.1 Design and Construction
December 2015 to February 2016
February 2016 to April 2016

May 2016 to September 2016
September 2016 to December 2016

December 2016 to January 2017

Schematic Design
Design Development
Construction Documents
Building Permits

Bid & Award Subcontracts
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4.0

February 1, 2017
June 1, 2018
June 2018 to July 2018

August 1, 2018

Department of Enterprise Services

Start Construction
Substantial Completion
Punch list and final commissioning

Occupancy

3.2 GC/CM Selection Process Schedule

Dec. 7, 2015 First publication of Request for Proposal for GC/CM Services
(RFP) in Seattle Daily Journal of Commerce

Dec 14, 2015 Second publication of Request for Proposals for GC/CM
Services (RFP) in Seattle Daily Journal of Commerce

Dec. 17, 2015 Project Informational Meeting (see Section 6.0)

Jan 7, 2016 Phase 1 Proposal submittal deadline from interested GC/CM
firms

Jan 14, 2016 Notification of qualified (Short-listed Firms) selected to be
interviewed

Jan 21, 2016 References due for Short-listed Firms.

Jan. 25, 2016 Proprietary Meetings

Jan. 28, 2016 Interviews

Feb. 4,2016 Phase Two Final Proposal submittal deadline; selection of firm
with the highest total score

Feb. 5, 2016 Notification of successful and unsuccessful firms

Feb. 12, 2016 Preconstruction Work Plan due

Feb. 2016 Contract for Preconstruction Services executed

SCOPE OF GC/CM SERVICES

The GC/CM will work collaboratively and proactively with the Owner and
Architect to proceed with planning, design and development of the work in a
manner that supports the Owner’s efforts to keep costs within the Owner’s
budget. The GC/CM shall provide Construction Management (CM) services
throughout the project, from the preconstruction period through construction and
shall closely coordinate such work with the Architect and Owner. The GC/CM
shall provide CM services, including but not limited to:

. Assistance in identifying safe work practices and requirements for

construction.

« Assessing and recommending site logistics requirements.
. Recommending phasing, sequencing of work and construction scheduling.
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. Providing cost-estimating including MACC Negotiated Support Services
budgeting.

. Determining and reconciling constructability issues and performing
constructability analysis of the design documents prior to subcontract bidding.

. Assessing alternative construction options for cost savings.

. ldentifying products for Value Engineering (VE) and engineering systems for
life cycle cost design considerations and recommending all work necessary to
support their implementation.

. Participating in for Owner’s design and construction documents phases
coordination reviews.

In addition, the GC/CM must be familiar with the local labor and subcontracting
market and be capable of working with subcontractors to generate viable pricing
alternatives. The GC/CM shall provide full general contracting services for
construction of the project in accordance with the requirements of the contract
documents and RCW 39.10.340 through 39.10.410, except to the extent work is
specifically indicated in the contract documents to be the responsibility of others.

During preconstruction, design and construction phases the GC/CM actively shall
participate as a member of the project team with the Owner and the Architect.
The GC/CM shall be responsible for providing necessary consulting expertise to
the Owner to ensure that the program scope is maximized and the construction
budget and the project schedule are met.

5.0 SELECTION AND AWARD PROCESS

The Department of Enterprise Services (DES) is contracting for GC/CM services
in accordance with the process authorized by RCW Chapter 39.10. All proposers
must be registered by the Washington State Department of Labor and Industries
in accordance with RCW 18.27.020. The process for selection of the GC/CM
firm, negotiation of the MACC, award of the GC/CM Contract, and payment for
Preconstruction Services is anticipated to be as follows:

e Anyone interested in becoming the GC/CM may submit a proposal in
accordance with the requirements set forth in this Request for Proposals
(RFP).

e On the basis of the evaluation criteria set forth in this RFP the firms
submitting proposals will be scored and ranked. The most qualified firms
(short-listed firms) will be asked to interview. Following the interviews, short-
listed firms shall submit a Final Proposal providing a bid for GC/CM fee, and
Specified General Conditions.

e Short-listed firms are encouraged to participate in an optional 3 to 4 hour
proprietary meeting with DES prior to the required Phase Two Interview. The
proprietary meetings will be scheduled at Bellevue College. Such meetings
will provide an opportunity for each of the short-listed firms to meet with the
Owner, Bellevue College, DES project manager, and designers to help them
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6.0

7.0

understand the project goals, ask questions, and to better familiarize
themselves with the Owner’s goals and expectations.

e The Final Proposal (Phase Two RFFP) will be evaluated and the scores
added to the original proposal and interview scores. The short-listed firm with
the highest score based on the selection committee’s evaluation of the
original proposal, the interview, and the score for the Final Proposal will be
asked to submit a Preconstruction Work Plan. Subject to approval of the
Preconstruction Work Plan by DES, the Contractor shall immediately execute
and Contract for Preconstruction Services, which shall be solely for the
performance and payment of Preconstruction Services.

It is anticipated that MACC negotiations will occur when the scope of the
project is adequately defined and the contract documents are at least 90%
complete as mutually determined by the GC/CM and the Owner, but no later
than the conclusion of construction documents. At the time a MACC is
successfully negotiated, the parties will sign the GC/CM contract.

e MACC negotiations will take place prior to execution of the GC/CM contract.
MACC negotiations shall be completed within 30 days of the receipt of the
GC/CM’s MACC estimate. The GC/CM’s MACC estimate shall be completed
no later than three (3) weeks from receipt of the construction documents to be
used for MACC negotiations. Should the GC/CM and DES not agree on a
satisfactory MACC that the DES determines to be fair, reasonable, and within
the available funds, the Owner may cancel the negotiations and begin to
negotiate with the next highest ranked firm. Should DES choose to cancel
the negotiations upon failure to achieve a MACC, such cancellation will be
effective upon delivery of written notification by the GC/CM. The GC/CM shall
not be reimbursed for the MACC negotiations.

INFORMATIONAL MEETING

An informational meeting will be held on Thursday, December 17, 2015 at
10:00 a.m. at Building N, Room N201 Bellevue College Main Campus, 3000
Landerholme Circle SE, Bellevue Washington 98007-6484. Interested firms are
strongly encouraged to attend.

PHASE ONE PROPOSAL DEADLINE

Proposal in response to this RFP containing the items listed in Sections 8 and 9
below must be received by DES no later than 1:00 p.m. local time on
Thursday, January 7, 2016. Submittals sent by mail or courier shall be sent to
the address below and must be delivered by the deadline stated above. Faxed
or emailed submittals will not be accepted.

Mail to:
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Attention: Angeline Ernst

Department of Enterprise Services

Engineering & Architectural Services

1500 Jefferson, Olympia, WA 98501 (hand delivered or currier)
P. O. Box 41476, Olympia, Washington, 98504-1476 (Mailed)

Any addenda issued for this RFP will be published at the following website
address:

http://www.des.wa.gov/services/facilities/Construction/Consultants/Pages/EASCu
rrentProjects.aspx

Proposers are responsible for checking the DES website up to one week prior to
submission of proposals for any addenda. If you are unable to download the
addenda, you may contact the individual noted above.

8.0 PHASE ONE - PROPOSAL FORMAT

Every proposer must reply to each of the evaluation criteria set forth below in a
clear and concise manner. Responses must be in the same order as listed,
clearly separated with tabs and labeled by response. Brevity is preferred. Pay
attention to specific requests for information. The submittals shall be organized
in a manner that will enable the GC/CM Selection Committee to quickly access
pertinent information. In consideration of the reviewer’s time, every effort should
be made to avoid duplicating information presented in the proposal.

Only submittals conforming to the following specifications will be

considered:

+ Size: 8.5"x11”

»  Cardstock front and back cover

«  Submittals shall be comb, tape or spiral bound. No loose leaf submittals will
be accepted

«  Must not exceed (25) sheets, printed front and back (total of 50 pages)

« 11’x17” fold-outs are permitted, but limited to 8 maximum, and shall be
included in the 25 sheet count

«  Tabs without printing, other than index names, are not counted in the 25
sheet maximum

« Tabs with any printing, other than index names, shall be counted in the 25
sheet maximum

* (2) Electronic copies shall be provided in PDF format on a CD

e Provide (6) printed copies

Submittals should include pertinent data that will assist the selection committee
in making its evaluation as set out in this RFP.

For further information, contact: Bob Colasurdo, DES Project Manager, by
telephone at (206) 510-8147 or by email at robert.colasurdo@des.wa.gov.

8
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8.1 Explanation to Prospective Proposers

Any prospective proposer desiring an explanation or interpretation of this
RFP must make a request in writing to the DES Project Manager no later
than seven (7) days before the Phase One submittal due date. Oral
explanations or instructions given before the Phase One proposal due date
will not be binding. Any information given to a prospective proposer
concerning this RFP will be furnished promptly to all other proposers as an
addendum to this RFP, if the information is necessary to submitting
qualifications or if the lack of it would be prejudicial to other prospective
proposers.

8.2 Acknowledgment of Addenda to Phase One Solicitation

Submittals shall include a cover letter briefly describing the proposer’s
interest in the project and other pertinent information. In this letter
prospective proposers shall acknowledge receipt of any addenda to this
RFP by identifying the addenda numbers and dates. Failure to
acknowledge addenda may result in the submittal being declared non-
responsive.

8.3 Phase One Submission of Proposals

Proposals must be submitted before the Phase One RFP deadline.

Proposals shall be addressed to the office specified in section 7.0, and shall
include:

e The project number and description.

e The name and address of the proposer.

The only acceptable evidence to establish the time of receipt at the office
designated in the solicitation is the time/date stamped or hand printed by the
Owner's representative on the proposal wrapper or other documentary
evidence of receipt maintained by DES. Any modification of a proposal
received after the times specified will not be considered.

A Phase One proposal will be considered responsive if it meets the
following requirements:

e |tis received at the proper time and place.

¢ It meets each the stated requirements of the RFP.

« Itis submitted by a licensed/registered contractor within the state of
Washington at the time required and is not banned from bidding by the
Department of Labor and Industries.
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9.0

PHASE ONE - PROPOSAL EVALUATION CRITERIA: (100 points)

Each proposer must reply to each of the criterion in a clear and concise manner.
The responses must be in the same order as listed below. Each evaluation
criterion has been assigned points based on its relative value. The proposal
criteria and their associated points are as follows:

Criteria: Points
Bonding Phase One Requirement N/A
Ability and Qualification of Professional Personnel 25
Approach to Executing the Project / Preconstruction 20
Services

Past Performance in Negotiated and Complex Projects 15
Past Performance Student Housing/Multi-Family Housing 10
Project Scheduling & Cost Control 5
Risk Identification and Analysis 5
Value Engineering and Constructability Analysis 5
Recent, Current and Projected Workload of Firm/Self 5
Performance

Proximity of Firm to Project Location 5
LEED Experience 5

Total 100

9.1 Bonding - (Phase One Requirement)
Proposers shall include a statement from their bonding agent indicating the
commitment to bond this project shall be included if Proposer is selected.
The statement shall include the bonding company name, agent’s name,
address, telephone, fax, and email address. Failure to meet this bonding
requirement is a cause for disqualification.

9.2  Ability and Qualifications of Professional Personnel: (25 Points)
Proposers shall clearly identify the project staffing that the proposer
intends to utilize throughout the project, including all key project staff, their
roles and responsibilities and the level of effort to be committed (full time
vs. part time), and at what phases of the project they will be utilized.

Proposers shall provide an organizational chart and list of key personnel
including their roles and responsibilities including both field and office staff
for preconstruction and also for construction. Proposers shall include:
resumes of all individuals listed on the project organization chart, including
a description of the GC/CM experience of each person assigned to this
project as well as the level of effort, as a percentage of time, to be
committed and for which phases of the project (preconstruction,
construction). At a minimum, the following individuals shall be included:

10
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9.3

Project executive in charge
Project manager
Superintendent

At least one project engineer
Individuals assigned to handle:
e [Estimating

e Construction schedule

e Quality control

Names and qualifications of any consultants and the services they will
contribute to the GC/CM’s services are also required.

If selected, the proposer agrees that it will provide, for the duration of the
project, the full complement of staff, including the specific persons
identified in this proposal.

During the design process, the GC/CM firm shall provide, at a minimum,
one dedicated professional project manager and/or higher level
professional staff to attend all design meetings. The GC/CM's
preconstruction services during the design process shall cover all services
and expenses provided as identified in the bid proposal. During the
construction phase, the GC/CM shall provide full supervision to coordinate
the job in the field, and provide for sufficient and appropriately skilled staff
to implement a quality control program.

Approach to Executing the Project / Preconstruction Services: (20
points)

Proposers shall describe how their firm will integrate project scheduling,
guality assurance, interdisciplinary review, etc. into the project, and further
describe their approach to working with the Owner, the A/E and project
stakeholders, and explain how the GC/CM will promote a successful team
atmosphere throughout the course of the project.

Proposers shall describe the major challenges to successful completion
and how their firm proposes to approach them. Proposers also shall
describe any expectations their firm may have for the Owner, including but
not limited to, the extent of on-site architectural and/or engineering
representatives during major construction or installation phases.

Proposers also shall describe their philosophy and approach to

Preconstruction Services and specifically address the following

Preconstruction responsibilities:

e Cost tracking, cost-estimating and reconciliation with second parties.

e Providing Design and MACC Negotiated Support Services budgeting.

e Providing Design and Construction Document coordination comments
and verifying their implementation.

11
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e Investigation of existing conditions to verify the construction documents
will reflect the actual site conditions.

¢ Scheduling, making recommendations for change and advising long-
lead procurement packages to ensure the project schedule.

e Assessing and recommending site logistics requirements.

e Subcontract plan preparation and procurement planning.

e Provide two (2) or more examples of projects that demonstrate the
range of Preconstruction Services your firm has provided on previous
GC/CM projects, or private sector projects with a guaranteed maximum
price.

9.4 Past Performance in Negotiated and Complex Projects: (15 points)
Proposers shall provide a list of negotiated private and public works
projects, with a description of the project and the construction cost similar
to this project in complexity, including the use of multiple phases, multi-
story type V-A construction, and working on an occupied campus. Private
and public works projects should be identified. Include the following
information:

Description of the project, including gross square feet

Public work or private

Scope of firm's work on the project, including percent self-performed
Location

Owner, contact person, telephone number, and email address

Final construction cost

Total number and dollar amount of all claims against the Owner
Total number and total dollar amount of all claims against the Owner
adjudicated by a dispute resolution board, arbitration, or litigation

e Experience in dealing with craft labor relations

9.5 Past Performance Student Housing/Multi-Family Housing: (10 points)
Proposers shall outline their previous experience, if any, with Student
Housing and/or Multi-Family Housing facilities of similar nature and
valuation.

9.6 Project Scheduling & Cost Control: (5 Points)
Proposers shall describe how their firm will monitor and ensure the
Owner’s program scope is maximized and the Owner’s construction
budget and project schedule are met at every phase of the Design and
Construction Documents development and during construction. In
addition, Proposers shall describe the estimating and scheduling systems
and management techniques their firm employs to achieve success in the
aforementioned items.

Proposers also shall provide the following information for each of the
projects listed in response to Section 9.4 above:

e As-planned schedule vs. as-built schedule (Notice to Proceed to
Substantial Completion)

12
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e Owner’s original estimate
e Original total contract cost
o Total dollar amount of change orders

9.7 Risk Identification and Analysis: (5 points)
Proposers shall provide a Project Risk Assessment plan, identifying
potential project risks beyond the control of the GC/CM and strategies to
mitigate these risks.

9.8 Value Engineering and Constructability Analysis: (5 points)
Proposers shall describe their philosophy, experience, and methodology in
value engineering and constructability analysis, describing the key project
individuals’ experience in each of these areas. Proposers shall provide
examples of both value engineering reports and constructability analyses
developed and utilized on prior projects and the results obtained. A
description of the GC/CM’s approach to working with the Owner and the
A/E should be included. Include a statement on how proposer will
determine and assess constructability issues and provide assistance
indentifying safe work practices and requirements for construction. For
value analysis, identify experience in assessing alternative construction
options, products, and engineering systems for cost savings and life cycle
cost design considerations.

9.9 Recent, current and projected workload of the Firm/Self
Performance: (5 points)
Proposers shall provide a brief description of their firm’s history, size,
location of home and regional offices, and their capabilities to perform the
requirements of this contract, including: annual volume, financial position,
and bonding capacity.

Proposers shall summarize recent, current, and projected firm
workloads. Such summary shall include the firm’s annual volume
(in dollars) of construction for the past five years and the
anticipated volume for the current year and the firm’s plan for the
next two years including how the firm’s participation in this project
would affect that plan. Proposers also shall identify the scope of
work the firm proposes to self-perform and its ability to perform it.

9.10 LEED Experience: (5 points)
Proposers shall provide a summary of your firm’s experience in working
on projects seeking Leadership in Energy and Environmental Design
(LEED) certification. Indicate level of certification, if the project became
LEED certified, and the project team’s role in documentation. Proposers
also shall describe the initiatives their firm employed to achieve additional
LEED points other than those defined in the contract documents.

9.11 Proximity to the Project Location / Self Performance: (5 points)

13
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Proposers shall identify the location of the office responsible for this
project and describe their firm’s familiarity with the local labor and
subcontracting market, and capability of working with
subcontractors to generate viable pricing alternatives

10.0 PHASE TWO - NOTIFICATIONS & REFERENCE CHECKS

Phase Two only applies to short-listed firms and consists of an interview and a
Final Proposal as described in the following sections.

The highest-ranked firms in Phase One will be notified that they have been
selected to move on to Phase Two of the selection process. The Short-listed
Firms shall provide no less than five 5 and no more than 15 references on the
DES provided Performance Evaluation Questionnaire. The selection committee
reserves the right to make reference checks beyond those provided by the short-
listed firms.

11.0 PHASE TWO - INTERVIEW: (70 points)
After scoring proposals, the selection committee will select a short-list of the most
highly qualified firms to interview.

Should your firm be invited to interview, questions will be directed solely to the
proposed project team. At a minimum, the project executive dedicated to the
project, the project manager, the superintendent, at least one project engineer,
estimator, and other key individuals responsible for Preconstruction Services
shall attend the interview. In addition to presenting their qualifications,
experience, and approach to the project the project team will be expected to
respond to questions from the selection committee regarding the proposal as well
as additional questions that might have been posed in the notification letter to
your firm.

The selection committee will evaluate oral interviews, with feedback from
reference checks, with emphasis on the following items as they relate to this

project.

e Ability and qualification of professional personnel 15 points
e Risk analysis, mitigation and management 10 points
e Value engineering, constructability/interdisciplinary 10 points

review and approach to executing the project.
e Time and budget requirements; schedule management 10 points
e Past performance on similar complex or negotiated contracts 10 points
e GC/CM LEED experience 5 points
e Diverse Business Inclusion Plan (Mandatory Requirement) 10 points
e Accident Prevention Program (Mandatory Requirement)

14
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Diverse Business Inclusion Plan (10 points) Mandatory Requirement
Each Finalist team shall present its project Diverse Business Inclusion Plan
during its interview. See Section 14.0 for Plan requirements.

Accident Prevention Program Mandatory Requirement

A copy of an accident prevention plan and safety program shall be provided that
is similar to that to be developed for this project, identifying specific criteria
applicable to this project. Program can be submitted on a CD.

12.0 FEINAL PROPOSALS: (30 points)

The firms that the selection committee believes to be the most highly qualified
based upon their proposal and interview scores will be requested to submit a
Final Proposal for GC/CM Percent Fee and Specified General Conditions Work.
Final proposals will be computed as follows:

Lowest Conforming Proposal / Proposal being evaluated X 30

Firms asked to submit Final Proposals shall submit two bid numbers on a Final
Proposal form to be provided. The first number shall be the GC/CM Percent Fee,
and the second shall be for the Specified General Conditions Work. The terms
GC/CM Percent Fee and Specified General Conditions work will be specifically
defined in the Request for Final Proposal (RFFP).

12.1 State your Percent Fee as a percentage and multiply it by the estimated
“‘MACC” indicated in the RFFP document to determine a single lump sum
number for the dollar amount of the Percent Fee. The dollar amount of
the Percent Fee will be added to the lump sum dollar amount for the
detailed Pre-Construction Services, and the lump sum dollar amount for
the detailed Specified General Conditions work to determine a single
number for the total bid.

12.2 In completing the Final Proposal form, the proposer must enter a number
for both the Percent Fee and the detailed Specified General Conditions
work. No other entries, modifications, or qualifications shall be made to
the bid. Failure to comply in full with these requirements shall be grounds
for a bid being declared non-responsive. The Owner reserves the right to
reject any or all bids, and to waive informalities or non-material
irregularities in the bids received.

12.3 The name, address, and contractor's registration number shall be typed or
printed on the Final Proposal form in the space provided.

12.4 Bids must be (1) submitted on the forms furnished by DES or on copies of
those forms, and (2) manually signed in ink.

12.5 Proposers shall submit bid amounts in the format provided in the Final
Proposal form. Only the amounts and information asked for in the Final
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Proposal form furnished will be considered as the bid. All blank spaces
must be filled in.

12.6 Clearly identify the project name on the outside of the bid envelope.

13.0 FINAL SELECTION

The firm with the highest total score (Total Possible: 200 points) resulting from
the selection committee’s scoring of the Proposal, the Interview, and the results
of the Final Proposal will be selected to provide Preconstruction Services and for
MACC negotiations. In the event of a tie in total score, the firm with the lowest
conforming Final Proposal (bid) will be selected.

14.0 DIVERSE BUSINESS INCLUSION PLAN

Each Finalist team shall present its project Diverse Business Plan during its
interview. In accordance with legislative findings and policies set forth in Chapter
39.19 RCW, the state of Washington encourages participation in all contracts by
firms certified by the Office of Minority and Women’s Business Enterprises
(“OMWBE”), and set forth in RCW 43.60A.200 for firms certified by the
Washington State Department of Veterans Affairs, and set forth in RCW
39.26.005 for firms that are Washington Small Businesses. Participation may be
either on a direct basis or on a subcontractor basis. However, no preference on
the basis of participation is included in the evaluation of Diverse Business
Inclusion Plans submitted at the time of finalist interviews, and no minimum level
of minority- and women-owned business enterprise (MWBE), Washington Small
Business, or Washington State certified Veteran Business participation is
required as a condition for receiving an award of the GC/CM Contract. Any
affirmative action requirements set forth in any federal Governmental Rules
included or referenced in the contract documents will apply. Further instructions
will be included in the RFFP.

15.0 APPRENTICESHIP REQUIREMENT

Apprenticeship participation requirement shall be 15% of the total labor hours.

In accordance with RCW 39.04 the state of Washington requires Apprenticeship
Participation for projects of a certain cost. On applicable projects the bid
advertisement and Bid Proposal form shall establish a minimum required
percentage of apprentice labor hours compared to the total labor hours. Bidders
may contact the Department of Labor and Industries, Specialty Compliance
Services Division, Apprenticeship Section, P.O. Box 44530, Olympia, WA 98504-
4530, or by phone (360) 902-5320 to obtain information on available
apprenticeship programs.

The selected GC/CM shall determine the best method of obtaining apprentice

participation and shall provide an Apprentice Utilization plan for Owner review
and approval prior to proceeding with the buy-out phase of the project. The
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selected GC/CM shall submit a completed “Statement of Apprentice/Journeymen
Participation” form provided by the Owner with each payment request.

The GC/CM’s performance in meeting the apprentice requirement for this project
will be evaluated and may be considered when selecting GC/CM's for future
projects.

16.0 CONTRACTOR RESPONSIBILITY CRITERIA

Mandatory Responsibility Criteria: Proposers must comply with RCW

39.04.05.350 (1), which provides that:

1. Before award of a public works contract, a bidder must meet the following
responsibility criteria to be considered a responsible bidder and qualified
to be awarded a public works project. The bidder must:

a) At the time of bid submittal, have a certificate of registration in
compliance with chapter 18.27 RCW;

b) Have a current state unified business identifier number;

c) If applicable, have industrial insurance coverage for the bidder's
employees working in Washington as required in Title 51 RCW; an
Employment Security Department number as required in Title 50 RCW,
and a state excise tax registration number as required in Title 82 RCW,

d) Not be disqualified from bidding on any public works contract under
RCW 39.06.010 or 39.12.065(3); and

e) If bidding on a public works project subject to the apprenticeship
utilization requirements in RCW 39.04.320, not have been found out of
compliance by the Washington State Apprenticeship and Training
Council for working apprentices out of ratio, without appropriate
supervision, or outside their approved work processes as outlined in
their standards of apprenticeship under chapter 49.04 RCW for the
one-year period immediately preceding the date of the bid solicitation.

Attachments
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http://apps.leg.wa.gov/rcw/default.aspx?cite=18.27
http://apps.leg.wa.gov/rcw/default.aspx?cite=51
http://apps.leg.wa.gov/rcw/default.aspx?cite=50
http://apps.leg.wa.gov/rcw/default.aspx?cite=82
http://apps.leg.wa.gov/rcw/default.aspx?cite=39.06.010
http://apps.leg.wa.gov/rcw/default.aspx?cite=39.12.065
http://apps.leg.wa.gov/rcw/default.aspx?cite=39.04.320
http://apps.leg.wa.gov/rcw/default.aspx?cite=49.04

Request for Proposal for GC/CM Services
Bellevue College Student Housing Department of Enterprise Services
Project Number 2015-185

Advertisement for GCCM

Request for Final Proposal

Request for Final Proposal (RFFP) for GC/CM Services
Performance Evaluation Questionnaire
Cost Responsibility Matrix

Diverse Business Inclusion Plan Criteria
Protest Procedures — Phase One
Protest Procedures — Phase Two
Change Order Log

Change Order Proposal

Field Authorization

Team Change Memo

Reference Documents
Spectrum Development Solutions Student Housing Feasibility Study
NAC Architecture Pre-Design Study

Contract Documents

Article O GCCM Instructions to Bidders

Article 1 General/Supplemental Conditions for Washington State Facilities Construction
Article 2 Supplemental Conditions

Article 3 Modifications to the Washington State General Conditions

Article 4 Form of Contract (Samples)

Article 5 Preconstruction Services

Article 6 Total Contract Price

Article 7 Quality Control/Quality Assurance

Article 8 Coordination

Article 9 Budget

Article 10 Contract Changes

Article 11 Schedule Control

Article 12 Project Closeout / Substantial Completion
Article 13 Definitions
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http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/2015-185-GCCM-Advertisment.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/2015-185-GCCM-FinalProposalForm.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/2015-185-GCCM-RFFP.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/2015-185-GCCM-HousingPerformanceEvaluation.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/2015-185-GCCM-CostResponsibilityMatrix.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/2015-185-GCCM-InclusionPlanTemplate.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/2015-185-GCCM-ProtestProcedure-Phase1.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/2015-185-GCCM-ProtestProcedure-Phase2.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/ChangeOrderLog.xls
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/COP.xlsx
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/FA.xlsx
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/TeamChangeMemo.xls
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/SDS-Study.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/NAC-Study.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/Article0-GCCM-InstructionstoBidders.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/Article1-GCCM-GeneralConditions.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/Article2-GCCM-SupplementalConditions.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/Article3-GCCM-ModtoGeneralConditions.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/Article4-GCCM-FormofContract.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/Article5-GCCM-PreconstructionServices.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/Article6-GCCM-TotalContractPriceElements.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/Article7-GCCM-QualityControlQualityAssurance.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/Article8-GCCM-CoordinationandMeetings.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/Article9-GCCM-Budget.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/Article10-GCCM-ContractChanges.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/Article11-GCCM-ScheduleManagement.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/Article12-GCCM-ProjectCompletionSubstantialCompletion.pdf
http://des.wa.gov/SiteCollectionDocuments/Facilities/EAS/15-185_StudentHousting_GCCM/Article13-GCCM-Definitions.pdf

